

COUNTY OF UNION
County Engineer, 210 West Main Street, Supervisors Office, Union, SC 29379
Ph: (864) 426-4022 / Fax: (864) 429-1603

ADDENDUM OF PROPOSAL

ADDENDUM NO. 1

ISSUE DATE:

07/12/2021

SOLICITATION NO. PW-21-06-101

PROJECT: Rice Midway Connector

ADDENDUM SECTIONS:

- 1.) Changes to Plan Sheet 2 include:
 - a. 267 SY of Stabilized Construction Entrance has been moved to base bid.
 - b. 267 SY of Stabilized Construction Entrance will remain in Contingent Items.

- 2.) Included Revised Bid Document
 - a. Invitation for Bids
 - i. Opening Date and Time: changed to July 19 @ 3:00 pm

 - b. Bidder Schedule
 - i. Opening Date and Time: changed to July 19 @ 3:00 pm

 - c. Bid Form:
 - i. 267 SY of Stabilized Construction Entrance has been moved to base bid.
 - ii. 267 SY of Stabilized Construction Entrance will remain in Contingent Items.

Failure of a bidder to submit a REVISED BID FORM will be immediately disqualified. Offerors must acknowledge receipt of this amendment by one of the following methods: (a) By signing and returning one copy of this addendum with your bid; (b) By acknowledging receipt of this addendum on each copy of the bid submitted; or separate letter which includes a reference to the solicitation and addendum numbers. Failure of your acknowledgment to be received at the County Engineer's Office prior to the hour and date of the opening may result in rejection of your offer. If by virtue of this addendum you desire to change an offer already submitted, such change may be made by letter, provided such letter makes reference to the solicitation and this addendum and is received prior to the opening hour and date specified.

Jerry Brannon
County Engineer

CONTRACTOR: _____

NAME & TITLE OF AUTHORIZED REPRESENTATIVE _____

AUTHORIZED SIGNATURE _____